

STARFISH Karachi
B.O.Q. FOR TRAINING CENTRE

Summary

Item No.	Description	Amount
1.	SUB-STRUCTURAL WORK	303,357
2.	SUPER STRUCTURE CONCRETE	438,783
3.	SHUTTERING	175,500
4.	STEEL REINFORCEMENT	993,878
5.	MASONRY WORK	469,900
6.	ROOF WATER PROOFING	208,341
7.	FINISHING WORK	732,078
8.	JOINERY WORK	230,836
9.	PAINTING WORK	302,840
10.	ELECTRICAL WORK	207,036
11.	PLUMBING WORK	118,051
12.	GAS WORK	-
13.	EXTERNAL WORK	231,261
14.	MISCELLANEOUS WORK	97,818
15.	MISSING WORKS	407,210
Total Direct Cost for item 1 to 15 Rs.		4,916,889
	Tools, Plant & Management Fees of Direct cost plus tax @	30%
		1,475,067
	Total	6,391,955
	Design Fees of Total @	6%
		383,517
	Total target	6,775,473
	Contingency	10%
		677,547
	Total target plus contingency	7,453,020